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Transportation Planning 

Services
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March 10, 2017

9:00 am – 10:00 am

District 8 

464 West 4th Street, Room 805

San Bernardino, CA 92401



Agenda

 Purpose of the Outreach

 Roundtable Introductions

 Small Business

 Contract Overview

 Contract Scope of Services

 Tentative Schedule

 Consultant Selection Process

 Question and Answer Session

 Networking

 Adjourn
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Purpose of this Outreach

 Contract Overview

 Networking Opportunity

 Information Sharing

 Question and Answer Session
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Roundtable Introduction

 Firm Name and Individual Name (Plan 

to be a Prime or Sub)

 Caltrans Staff – Name, Title & Role
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Contract Overview

Scope:

 On-Call Contract.  The Consultant shall perform 

consultation, research, professional and technical 

services required for Traffic Operations and 

Transportation Planning services

Location: 

 District 8  - Riverside and San Bernardino Counties

Cost:

 Contract Estimated Value is $1.2 million - $2.2 million

Duration: 

 Contract term is 3 years

 DBE Goal: 

 13%
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Scope of Services

Types of work include but are not limited to:
 Perform operational analyses, using either macroscopic, microscopic, macrosimulation 

and/or microsimulation analyses for existing and/or forecasted demand.

 Conduct corridor system-wide analysis

 Collect, aggregate, and summarize existing traffic volume data 

 Determine operationally preferred alternatives and make design recommendations for 
project alternatives based on traffic analysis results

 Collect, aggregate, and summarize existing travel time and speed profile data by 
floating car method (Tach Run) 

 Produce technical reports or memoranda to document the results and conclusions of 
work

 Provide responses to comments of agencies, organizations, or general public related to 
traffic analysis work

 Prepare Intersection Control Evaluation (ICE) Report

 Prepare Transportation Management Plan (TMP) Documents

 Calculate permitted lane closure hours and prepare lane requirements charts 

 Evaluate and prepare detour layouts and graphics for construction traffic handling

 Prepare Significant Issue Report (SIR) 
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Tentative Schedule

 Advertisement 3rd week of March 2017

 SOQ Due 2nd week of April 2017

 Interview 4th week of April 2017

 Cost Negotiation 2nd week of May 2017

 Award & Execution 3rd week of May 2017
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DPAC Website

For information and procedures on Caltrans A&E 

contracts, visit the Division of Procurements and 

Contracts (DPAC) website:

 http://www.dot.ca.gov/hq/dpac/aeinfo.htm

 http://www.dot.ca.gov/hq/dpac/ae/doc/lookahead.pdf 
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Consultant Selection Process

 Information presented by Nelson Kwong, DPAC 

Coordinator
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Question and Answer Session
10



Networking
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Adjourn
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